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REQUEST FOR DEVELOPER QUALIFICATIONS
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INTRODUCTION

The City of Wichita, Kansas, (“City”) is soliciting proposals to redevelop 
a prime City-owned catalyst development site (the “Property”) within 
the Delano Neighborhood. The Property is located northwest of the 
intersection of Douglas Avenue and McLean Boulevard, one block 
north of the signature Delano clock tower in the roundabout at Douglas 
Avenue and Sycamore Street. The Property represents an outstanding 
opportunity for a mutually beneficial redevelopment partnership to 
leverage decades of public investment to help achieve the City’s 
vision for Downtown and the Delano Neighborhood through private 
development of a prime catalyst site.
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DELANO CATALYST SITES A & B

CULTURAL AMENITYCURRENT DEVELOPMENT PROJECTS

HOTEL

MAP KEY The context in which the Property is located is illustrated above. The Property is highlighted 
with a green line and is located in the Delano District, steps away from the Arkansas River.
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Over the past century, public/private partnerships have helped transform Wichita 
into a premier Midwestern city. One of Wichita’s first known economic development 
success stories dates back to the early 1870s. James R. Mead, one of Wichita’s 
founding fathers, met a group of cattle drovers at the Kansas/Oklahoma border 
and offered incentives to encourage them to take their stock to Wichita instead 
of another nearby city. This economic development offer began the long history 
of public/private achievements which helped Wichita develop into the largest 
city in the state and earned it the designation of the “Air Capital of the World.”

Wichita continues to build on its rich history and is nationally recognized for its 
low-cost, pro-business climate, highly desirable central location and status as a top 
global trade exporter. These qualities, in concert with economic development 
programs, provide the foundation for businesses to thrive. Wichita’s central 
location and outstanding transportation system provide convenient and 
economical access to markets across the country and internationally.

Wichita’s diverse cultural attractions are nationally renowned and rival other 
metropolitan areas of comparable size. The city offers a professional opera, 
symphony, ballet and music theater as well as numerous cinematic and 
performance theaters that stand ready to impress with plays and independent, 
classic and new films. From traditional to contemporary, the city features a 
variety of art galleries and world-class museums. Accomplished local musicians 
and artists entertain and inspire on a monthly basis during the Final Friday art 
gallery crawl throughout the downtown area.

Outdoor recreational activities abound in Wichita. There are more than 4,300 
acres of lush parks & greenways, tranquil botanical gardens, numerous golf 
courses and more than 102 miles of bike paths. The Arkansas River provides 
additional recreational opportunities and serves as the centerpiece of the annual 
Wichita River Festival. It is home to the iconic Keeper of the Plains sculpture, 
which has become a symbol of Wichita and pays tribute to the Native Americans 
who first inhabited the area.
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Delano Clock Tower 
Photo by Craig Hacker

Wichita River Festival

Keeper of the Plains

INTRUST Bank Arena 
Photo by Craig Hacker

Arkansas River

COMMUNITY PROFILE
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River Vista 
Conceptual Rendering

Looking southwest

Advanced Learning Library
Conceptual Rendering
Looking west

DELANO NEIGHBORHOOD REVITALIZATION
The City adopted the Delano Neighborhood Revitalization Plan in March 2001. As a result of this plan, the City reconstructed 
Douglas Avenue through the neighborhood to add on-street angled parking, street trees, benches, and the signature 
roundabout and clock tower. Since then, the Douglas Avenue corridor in Delano has been transformed from a struggling 
business center to one of the more popular destinations in the region.
The Delano plan also called for the development of a mixed-use urban village north of Douglas Avenue and a public 
greenway along the abandoned rail corridor. The public greenway remains a high priority of the Delano Neighborhood, 
and the neighborhood continues to seek a suitable park or open space to host their many events and gatherings.

In 2009, the City began developing a new master plan for downtown that included the eastern portion of the Delano 
Neighborhood in order to leverage the City’s significant investments in the river walk along the Arkansas River. The City 
adopted the Project Downtown master plan in December 2010.

Project Downtown identified the Property as a catalyst development site to be anchored by a public library, concert green, 
and public square all interconnected by a public greenway. Project Downtown also recommended that City-owned 
properties within the catalyst site be developed through public-private partnerships. River Vista, a 204-unit apartment 
project, is the first such project that is currently being developed along the west bank of the Arkansas River along with 
the redevelopment of Delano Park as a concert green and the construction of another segment of the river walk.

The Property is the second site identified to be developed through a public-private partnership in a manner consistent 
with the vision of the Project Downtown master plan. The Project Downtown vision for the Property is mixed-use 
commercial and residential development anchored by a public square and interconnected by a public greenway.

DOWNTOWN REVITALIZATION

DOWNTOWN DEVELOPMENT RESOURCE
The Wichita Downtown Development Corporation (WDDC) was launched in 2002 to revitalize and enhance the center 
city. WDDC is a private 501c3, not-for-profit corporation that works closely with the private sector and local government 
to stimulate new investment and interest in Downtown Wichita. The WDDC contracts with the City of Wichita to 
provide downtown development services. The contract is funded through a Self-Supported Municipal Improvement 
District (SSMID) that encompasses the geographic area bounded by Washington Street, Central Avenue, Kellogg 
and the Arkansas River. The entity can help to identify prospective business locations, provide market data, evaluate 
opportunities for new retail and service businesses, develop marketing and promotional strategies and assist with 
conceptualizing and implementing construction projects.
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The Property is outlined in green on the map above and 
consists of two sites on either side of Sycamore Street 
north of Douglas Avenue. Site A is approximately 4.6 acres, 
inclusive of right-of-way for Oak Street and the abandoned 
rail corridor. Site B is approximately 2.6 acres, inclusive of 
right-of-way for the abandoned rail corridor. The City will 
consider proposals that vacate existing right-of-way as 
long as provisions are made for interconnectedness by the 
public greenway called for in the Project Downtown vision.  
Proposals may be submitted for both Site A and Site B 
or either site individually, again with the requirement for 
providing interconnectedness by a public greenway.

The Property is zoned Central Business District (CBD).  
CBD zoning permits a wide array of residential, civic, retail, 
hospitality, commercial, office and other complementary 
land uses. The CBD district has permissive development 
standards, including no parking requirements, no setback 
requirements, and no building height limitations. Complete 
information on the CBD district is available through a link on 
the Resources page at the end of this document. An ALTA 
Survey for Site A, the Plat of Site B, a Phase I Environmental 
Site Assessment for both sites, an Ownership and 
Encumbrance Report, and a Site Utilities Map also are 
available through links on the Resources page.

The Advanced Learning Library is under construction north 
of Site A. The Advanced Learning Library is a $37 million 
project scheduled to be completed in 2017 that will bring 
an estimated 500,000 visitors to the area annually. The site 
for the Advanced Learning Library can provide access to 
Site A along its northern boundary and makes provisions 
for a potential future extension of Oak Street north to 2nd 
Street along the western edge of the Advanced Learning 
Library site. A detailed site plan for the Advanced Learning 
Library is available through a link on the Resources page.

River Vista is under construction east of Site B across 
McLean Boulevard. Scheduled to be completed in 2017, 
River Vista is a $38 million mixed-use project consisting of 
204 luxury apartments with river views; a boat and bicycle 
rental facility with a public dock; a new segment of the river 
walk; and a concert green in Delano Park with a floating stage 
and a capacity of approximately 1,500 per event. The River 
Vista project will construct a new intersection with McLean 
Boulevard along the south edge of Site B that includes a 
left-turn bay in the median. A plan of the new intersection is 
available through a link on the Resources page.
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PROPERTY DESCRIPTION

SITE CONTEXT
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Arkansas Riverwalk
Photo by Craig Hacker

Project Downtown Catalyst Site C1
Douglas Corridor at Arkansas River/Delano 

Looking west

The objective of the RFQ process is to select a private developer or development team that will develop the Property 
consistent with the vision for the Douglas Corridor at Arkansas River/Delano and Catalyst Site C1 contained in Project 
Downtown: The Master Plan for Wichita, which is available through a link on the Resources page. Additionally, the development 
must be consistent with the Project Downtown Development and Design Guidelines, which are contained in the Project 
Downtown Appendices linked on the Resources page. In summary, the development objectives for the Property include:

•  Mixed-use development with ground floor retail and restaurant space
•  Architecture that is aesthetically and functionally compatible with surrounding development
•  Building façade at the property lines, with any setback limited to outdoor dining or public plaza 
•  No fewer than two stories with building forms that reinforce view corridors to the river
•  Predominately ground floor transparent glazing with a horizontal façade break from upper floors
•  Primarily utilize on-street parking with no on-site parking located next to a street or public space
•  Incorporate a public greenway as a “green street” with multi-modal bike/pedestrian connection to the former 
    railroad corridor
•  Feature an attractive public plaza or other open space available for public gathering and events
•  Coordinate with the development of the Advanced Learning Library and River Vista
•  Business terms that provide tangible public benefits

DEVELOPMENT OBJECTIVES

Project Downtown Catalyst Site C1 - December 2010
Aerial view

Delano Catalyst Site A & B - Planned Projects as of June 2016
Aerial view
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DOWNTOWN DEVELOPMENT PROJECTS
This is a dynamic era in the development of Downtown Wichita. The implementation strategies identified in Project 
Downtown are providing the framework to develop a nationally recognized Downtown and region with 54 projects 
totaling over $427 million completed since January 2010. In 2015, $180 million of development was initiated along 
Downtown’s postcard avenue, Douglas Avenue. Last year, residential project announcements set the stage to double 
the core’s resident population. With these key developments, and many more, the Downtown envisioned in Project 
Downtown is becoming a reality. Looking forward, there is increased local, regional and national interest in the 
transformation in Downtown and how Wichita approaches regional development. Another 11 projects, not including the 
Property, are planned to add another $118 million in development to downtown.

COMPLETED PROJECTS UNDER CONSTRUCTION PROJECTS PLANNED PROJECTS 

MAP KEY Since the adoption of Project Downtown: The Master Plan for Wichita in 2010, there have been 54 development 
projects completed in Wichita urban center. Currently an additional 13 are under construction, and 11 in planning. 

A full list of development project names and costs are listed on the following page (page 8).



UNDER CONSTRUCTION PROJECTS
1. River Vista, Riverfront & Delano Park Improvements  
    Cost - $38.4 million
2. Wichita Orpheum Theatre Phase One   Cost - $500,000
3. The Douglas (former Exchange Place)   Cost - Approx. $66 million
4. Union Station Phase One   Cost (Phase One & Two) - $54 million
5. Mosley Streetscape Project   Cost - $1.6 million
6. INTRUST Bank Renovations   Cost - Approx. $2.5 million
7. 125 N. Market   Cost - $5 million

8. Douglas Ave. Streetscape Development Phase One   
    Cost - $1.3 million
9. Parking at William & Market Garage   Cost - $9.68 million
10. High Touch Building   Cost - Ongoing
11. The Pinnacle (Residential Project)   Cost - $6 million
12. Flats 324 Expansion   Cost - $7 million
13. 520Commerce (Mixed-Use)   Cost - $3 million

PLANNED PROJECTS
1. Wichita Orpheum Theatre Phases Two - Five   Cost - $15 million
2. Douglas Ave Underpass Renovation   Cost - N/A
3. St. Francis and Commerce Street Improvements   Cost - N/A
4. Commerce Arts District Parking   Cost - $950,000
5. Water Street Lofts   Cost - Approx. $9.5 million
6. Central Library & Advanced Learning Center   Cost - $30 million

7. Market Centre Apartments   Cost - N/A
8. Union Station Phase Two   Cost (Phase One & Two) - $54 million
9. Kress Building   Cost - N/A
10. Petroleum Building   Cost - N/A
11. Spaghetti Works Building   Cost - N/A

COMPLETED PROJECTS

1. INTRUST Bank Arena   Cost - $205 million
2. Finn Lofts   Cost - $3 million
3. Airbus Renovations   Cost - $1 million
4. The Flats 324   Cost - $6 million
5. Cargill Innovation Center   Cost - $14.7 million
6. Fairfield Inn & Suites Wichita Downtown   Cost - $11.5 million
7. Riverfront Improvements   Cost - $2.2 million
8. Drury Plaza Hotel Broadview   Cost - $29 million
9. Albert Paley Sculpture Installation   Cost - $350,000
10. Sedgwick Co./Rotary Fdn./Coleman Parking Lot   Cost - $2.3 million
11. Zelman’s Building   Cost - Estimated $1.7 million
12. WaterWalk’s Gander Mountain Expansion   Cost - N/A
13. Hyatt Regency Wichita Renovations Phase One   Cost $1.6 million
14. J.P. Weigand & Sons Realtors   Cost - $500,000
15. Open Door   Cost - $5.4 million
16. Bite Me BBQ   Cost - $500,000
17. St. Francis Streetscape Improvements   Cost - $2.3 million
18. Howerton+White Expansion & Renovation   Cost - $600,000
19. Commerce Street Lofts   Cost - $500,000
20. The Renfro   Cost - $1.8 million
21. Fountains at WaterWalk   Cost - $1.6 million
22. Pixius Communications   Cost - $3.2 million
23. Robert D. Love Downtown YMCA   Cost - $27 million
24. Block One Parking Garage   Cost - $6.8 million
25. Urban Plaza at Block One   Cost - $800,000
26. Ambassador Hotel at Block One   Cost - $23 million
27. Player Piano Lofts   Cost - $4 million
28. The Catholic Diocese St. Mary Cathedral   Cost - $16 million

29. Courtyard by Marriott Renovations Phase One   Cost - $900,000
30. CoBank   Cost - $800,000
31. The Arnold Group Renovations   Cost - $500,000
32. KE Miller Engineering   Cost - $300,000
33. Kansas Leadership Center and Kansas Health Foundation
      Conference Center at Block One   Cost - $9 million
34. INTRUST Bank Arena’s Guitar Bar & Thunder Team Store   Cost - $120,000
35. Firestone Place Renovations  Cost - N/A
36. Eaton Place Renovations   Cost - N/A
37. 220 & 222 S. Commerce Restaurant Renovation   Cost - N/A
38. Hyatt Regency Renovations Phase Two   Cost - $7.5 million
39. Live at 215   Cost - N/A
40. Courtyard by Marriott Renovations Phase Two    Cost - $1 million
41. William Street 2-Way Conversion   Cost - $375,000
42. Corner 365 (Residential Project)   Cost - N/A
43. Sonic   Cost - N/A
44. WaterWalk Apartments   Cost - $10 million
45. Commerce & Waterman Building Renovations   Cost - N/A
46. Rock Island Lofts    Cost - N/A
47. The LUX   Cost - $20 million
48. Renovations at Topeka & Broadway on Waterman   Cost - $2 million
49. P.E.C. Building Renovations   Cost - N/A
50. Restaurant Renovations at 301 N. Washington   Cost - N/A
51. Pop-Up Urban Park   Cost - $146,000
52. Yellow Cab Co. Building Renovations   Cost - N/A
53. Fidelity Bank Headquarters Renovation   Cost - $2 million
54. COrTen Building (former Merrill Lynch Building)   Cost - N/A

(Listed in order by completion date)
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Major community destinations are within close proximity 
of the Property. The annual Wichita River Festival brings 
over 400,000 event attendees to the banks of the 
Arkansas River every summer. The Century II Performing 
Arts and Convention Center is located just across 
the Arkansas River east of the Property and averages 
over 450,000 annual attendees at its events. The 
Museums on the River District begins one block north 
of the Property and includes Exploration Place, Mid-
American All-Indian Center, Old Cowtown Museum, the 
Wichita Art Museum, and Botanica, which collectively 
average 425,000 annual attendees. Lawrence-Dumont 
Stadium is located one block south of the Property 
and is home to the Wichita Wingnuts and the National 
Baseball Congress, which together attract over 200,000 
spectators annually. The Property is located in the 
historic Delano district. Delano has five blocks of historic 
row buildings along Douglas Avenue and is home to 
dozens of unique shops, art galleries and restaurants. 
Nightlife includes weekly events like the Thursday Night 
Pub Pedal and monthly events like the Final Friday 
Art Crawl and 2nd Saturday shopping. Further east 
of the property in the heart of downtown, INTRUST 
Bank Arena averages 420,000 annual attendees at its 
events. Adjacent to INTRUST Bank Arena, the Old Town 
district is an award-winning historic warehouse district, 
with more than 100 businesses. Old Town is a regional 
destination sought out for its restaurants, shops, clubs, 
theaters, galleries, museums, and stores. Old Town 
has also become a popular place to live and play, with 
hundreds of newly renovated apartments, luxury condos, 
and two of Wichita’s finest hotels. 

9    CITY OF WICHITA   I   DELANO CATALYST SITE RFQ   I   HTTP:/ /WWW.WICHITA.GOV/RFQ

Final Friday Art Crawl
Photo by Craig Hacker

Riverfest Fireworks
Photo by Debbie Greene

Wingnuts Baseball at Lawrence-Dumont Stadium
Photo by Craig Hacker

DOWNTOWN CONTEXT

Exploration Place 
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Downtown Wichita
Photo by Craig Hacker
Looking East from Delano

The traffic counts surrounding the property are shown above. The Property is marked on the map with a green pinpoint.  
Traffic counts in the immediate vicinity are approximately 10,000 vehicles per day on Douglas Avenue and McLean 
Boulevard. Approximately one-half mile south of the Property, Kellogg (US 54/400) has traffic volumes around 100,000 
vehicles per day. Many of the vehicles on Kellogg take the Seneca exit towards Delano. Many others take the Central 
Business District exit to downtown immediately across the Arkansas River from the Property. Detailed information 
regarding traffic counts is available in the links on the Resources page in this document.

TRAFFIC COUNTS



Proposals must be succinct and include only the required information. Proposals must clearly indicate if the proposal is 
to develop the entire Property or only Site A or Site B of the Property. To aid in the evaluation, all proposals must follow 
the same format and have sections tabbed as below:

A. Executive Summary
Provide a concise summary of the overall proposal. 

B. Development Team
Detail and describe the proposed development team, including to the extent possible the master developer, architect, 
landscape architect, financial partners, and construction contractor. Demonstrate a track record of successfully 
financing, developing, completing and managing comparable projects.
•  Identify the key individuals, companies and organizational structure of proposer. 
•  Identify roles and responsibilities of all proposal team members. 
•  Cite proposer’s experience with other successful development projects; include roles and responsibilities for these   
   projects’ team members, in addition to providing contact information for references for these other projects.
•  Describe the Contracting Entity the proposer anticipates would contract with the City. The Contracting Entity must be   
   organized and in good standing under the laws of the State of Kansas prior to entering into contracts with the City.

C. Financial Capacity
Provide clear and compelling information to demonstrate proposer’s financial capacity to execute and complete the 
project successfully. 
•  Describe a clear strategy to fund all project costs. 
•  Specify and clearly describe all sources, types and amounts of equity, financing, grants and other funding sources 
   for the proposed project. 
•  Provide documentation from potential lenders of interest in the property. 

D. Business Plan
Include an initial project budget and pro forma. Demonstrate the proposed project’s viability by including, to the extent 
possible, the following:
•  Initial research / market demand data.
•  Intended use of the Property and in what form of control of the Property, or portion thereof, the project requires.
•  Initial development schedule with major milestones that addresses all phases of planning, entitlements, design, 
   plan review, permits, construction and occupancy and how the proposed project will coordinate with the 
   Advanced Learning Library and River Vista projects.
•  Proposed tenants/buyers/operators for the completed project.
•  Development costs, including all site acquisition, construction costs, soft costs, and contingencies.
•  Operating pro forma, including all revenues, expenses, debt service, taxes, and other assessments for the first    
   stabilized year of operations.
•  Identify any gaps in the pro forma preventing the project from obtaining the target rate of return.
•  Provide reasonable assumptions for all costs and revenues.
  
E. Level of Return and Benefit to the City
Describe the economic, fiscal, employment (construction and permanent), and other tangible public benefits generated 
by the proposal. Qualitative public benefits such as social or historic preservation goals may be included as support to 
well-defined quantitative benefits.
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PROPOSAL CONTENT AND FORMAT



F. Consistency with Adopted Plans and Development Objectives
Explain how the proposal is consistent with Project Downtown:  The Master Plan for Wichita.
 •  Detail how the proposal is consistent with the Development Objectives described above. 
 •  Clearly detail and define the project including:
 •  Gross square footage of project and each proposed use.
 •  Number of parking spaces and location.
 •  Building height (feet and stories).
 •  Detailed cost estimates for individual project components.
 •  Provide a conceptual site plan and building elevations (color recommended). 
 •  Identify any applicable phasing on the drawings.
 •  Describe the utilization of the site, and if all or only portions of the site will be incorporated.
 •  Describe how the project will exist in context with adjacent buildings, public amenities and other uses.
 •  Provide circulation plan(s) showing transit, vehicular, bicycle and pedestrian access and circulation within 
    and around the site, for the various existing and proposed users, including incorporation of the public greenway.

All costs incurred in the preparation of this proposal are the responsibility of the proposer. The City reserves the 
right to issue supplemental information or guidelines relating to the RFQ during the proposal preparation period, or 
to make modifications to the RFQ. All proposals shall be considered firm offers for a period of 180 days following the 
due date. Once submitted, proposals may not be changed without written consent of the City. One (1) original and nine 
(9) copies of the proposal along with a PDF version on a flash drive or DVD shall be submitted by 5:00 P.M., August 12, 
2016, to:

Melinda Walker, Purchasing Manager
City of Wichita
City Hall – 12th Floor
455 N. Main St.
Wichita, KS 67202
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PRE-PROPOSAL CONFERENCE
A pre-proposal conference will be held on July 8, 2016, at 1:30 p.m. in the Board Room of the 1st floor of City Hall, 455 
N. Main St., Wichita, Kansas. Potential proposers are strongly encouraged to attend the pre-proposal conference to learn more 
about the Property, the development objectives, and the proposal evaluation process. Immediately following the pre-proposal 
conference in City Hall, potential proposers are invited to a site visit to learn more about the context of the Property.

PROPOSAL EVALUATION & INTERVIEWS
Final selection will be made following a review and ranking of proposals received. The City reserves the right to interview 
and receive a formal presentation from only those development teams whose proposals best match the evaluation 
criteria. The City intends to select proposers for interviews on or around August 19, 2016.  Interviews are anticipated to 
occur the week of September 5, 2016.

The City’s objective is to select the development team best qualified to undertake the tasks identified. Priority will be 
given to development proposals that coordinate development on both sites; incorporate a public greenway as a “green 
street” with multi-modal bike/pedestrian connection to the former railroad corridor; feature an attractive public plaza or 
other open space available for public gathering and events; and bring unique mixed-use to the area. The proposals will 
be evaluated on the basis of several factors, including:

1. Qualifications of the development team
2. Proposer’s financial capacity to execute and complete the project successfully
3. Project viability, including operation and management of the project after construction
4. Level of return and benefit to the city
5. Consistency with adopted plans and development objectives
6. Project timeline
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NEGOTIATIONS AND SELECTION PROCESS
Upon receipt of an evaluation panel’s recommendation, the City may invite one or more development teams to submit 
a final development proposal for further evaluation. Teams that submit a best and final proposal will be required to 
participate in a public open house. At the public open house, each team will be required to share information about their 
project including renderings, elevations, site plans, project timeline, and a short synopsis of the project, including any 
request for City assistance. The public will be able to ask questions and will be provided comment cards that will be 
collected and shared with the evaluation panel. The City anticipates that final development proposals will be due October 
14, 2016, with selection of the best final proposal to be completed by December 16, 2017. Upon selection of the best 
final proposal, the City will negotiate final business terms with the selected development team. The commencement of 
negotiations does not commit the City to accept any or all of the terms of the proposal, and negotiations may be 
terminated by the City at any time, in which case the City reserves the right to enter into negotiations with other 
proposers. These negotiations may result in minor or material changes to the proposal, including both the business 
terms and the project. Successful negotiations will result in an award recommendation. Agreements addressing business 
terms and performance benchmarks will be entered into between the parties. The City reserves the right to reject, in 
whole or in part, any or all proposals. 

If deemed appropriate to achieve the goals for development of the Property, the City reserves the right to make 
no selection and re-issue an RFQ. The terms and conditions of any development agreement resulting from this 
RFQ process are subject to approval by the City Council.



All additional reference documentation listed below can be found at http://www.wichita.gov/RFQ

1. City of Wichita Economic Development Brochure
http://online.wichita.gov/urbandevbrochure/

2. Greater Wichita Partnership Economic Development Assistance
http://www.greaterwichitapartnership.org/

3. Delano Neighborhood Revitalization Plan
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Delano%20Neighborhood%20Revitalization%20Plan.pdf

4. Project Downtown: The Master Plan for Wichita
http://wichita.gov/Government/Departments/Planning/Pages/Downtown.aspx

5. Project Downtown Appendices
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Project%20Downtown%20Appendices.pdf

6. Residential Market Potential for Downtown Wichita, June 2014 Update
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Residential%20Market%20Potential%20for%20Dowtown%20Wichita,%20June%202014%20Update.pdf

7. Wichita Downtown Development Corporation
http://www.downtownwichita.org/    

8. 2015 State of Downtown Report
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/2015%20State%20of%20Downtown%20Report.pdf

9. 2015 Downtown Developers Guide
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/2015%20Downtown%20Developers%20Guide.pdf

10. Wichita-Sedgwick County Unified Zoning Code
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Wichita-Sedgwick%20County%20Unified%20Zoning%20Code.pdf 

11. ALTA Survey for Site A
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/ALTA%20Survey%20for%20Site%20A.pdf

12. Plat of the Advanced Learning Library Addition (Includes Site B)
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Plat%20of%20the%20Advanced%20Learning%20Library%20Addition%20(Includes%20Site%20B).pdf

13. Phase I Environmental Site Assessment for Site A
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Phase%20I%20Environmental%20Site%20Assessment%20for%20Site%20A.pdf

14. Phase I Environmental Site Assessment for Site B
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Phase%20I%20Environmental%20Site%20Assessment%20for%20Site%20B.pdf

15. Ownership and Encumbrance Report
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Ownership%20and%20Encumbrance%20Report.PDF

16. Site Utilities Map
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Site%20Utilities%20Map.pdf

17. Advanced Learning Library Site Plan
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Advanced%20Learning%20Library%20Site%20Plan.pdf

18. McLean Boulevard Intersection Plan
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/McLean%20Boulevard%20Intersection%20Plan.pdf

19. Traffic Counts, July 2015
http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Traffic%20Counts,%20July%202015.pdf

INQUIRIES:
Scot Rigby, Assistant City Manager

City of Wichita
City Hall – 13th Floor

455 N. Main St.
Wichita, KS 67202

(316) 268-4524
srigby@wichita.gov
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RESOURCES

http://wichita.gov/Government/Departments/Economic/RFQ/RFQ/Plat%20of%20the%20Advanced%20Learning%20Library%20Addition%20(Includes%20Site%20B).pdf

